

**FISD George and Debra Purefoy Elementary School
 Proposal Tabulation Form**

CAI Job No. 07233.0000

Competitive Sealed Proposal Date 31 March 2009

K:\DOCS\07233\0000\C - Bidding and Related Files\C-04 - Bid Tabulations\proposaltabPUREFOY.xls



Contractor Company Name	Base Proposal No. 1	Alternate No. 1	Add. Add. Add. Prop.			Total w/ Alternates
			1	2	3 Bond	
1 MITCHELL ENTERPRISES						
2 CORE CONSTRUCTION	\$ 12,187,000	\$	106,000	106,000	106,000	12,293,000
3 RATCLIFF CONTRACTORS	\$ 12,017,000	\$	108,000	108,000	108,000	12,125,000
4 POGUE CONSTRUCTION	\$ 11,977,000	\$	100,000	100,000	100,000	12,077,000
5 CADENCE MCSHANE	\$ 11,997,000	\$	99,800	99,800	99,800	12,096,800
6 LEE LEWIS CONSTRUCTION	\$ 12,115,000	\$	107,000	107,000	107,000	12,222,000
7 CF JORDAN	\$ 11,731,000	\$	85,000	85,000	85,000	11,816,000
8 YATES CONSTRUCTION	\$ 12,596,000	\$	85,000	85,000	85,000	12,681,000
9 CROSSLAND CONSTRUCTION	\$ 12,150,000	\$	214,000	214,000	214,000	12,364,000
11 ALSHALL CONSTRUCTION	\$ 12,906,786	\$	108,432	108,432	108,432	13,015,218
12						
13						

Schedule of Proposals

Base Proposal #1

General Construction of the George and Debra Purefoy Elementary School with substantial completion date of May 1, 2010

Schedule of Alternates

Alternate #1

Supply and install all work associated with the installation of the building security and fire alarm systems as described in spec section 16725 and 16760 and in the drawings.